Questions Generated from the Columbus Closure Project (CCP), Group 9 (July 7, 2003 —
July 8, 2003)
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What is stored or contained in the LLC/HL C subcells and the hydraulic pit?

Answer:. The volumes of material stored in these areas are included in the waste
debris volume of the RFP. Also, see Exhibit 1.

What is the capacity/through-put on the evaporator system in the JN-1 pump room?

Answer: The existing evaporator system is being removed and a new high capacity
evaporator isbeing installed. The design capacity for the new system will be 8
gallons per hour.

Location of Battelle Security Operations in comparison to front gate of the
Jefferson North Facility?

Answer: Battelle security operations are housed on the West Jefferson South
property.

How often isthe rear gate of the Jefferson North facility used and how isincoming
traffic monitored or allowed entrance?

Answer: Itisunclear asto which gate you are referring. The rear gate south of the
Battelle lake dam is used approximately between one and five times per day for
security patrols and deliveries. This gate is outside the contractor’s controlled area.
This gate is opened by remote control and is monitored by video camera. Access
for this gate must be coordinated with DOE and Battelle.

Access control for both gates?

Answer: Itisunclear asto which gates you arereferring The contractor isto
control access to the site area and the filter bed areaonly. Accessto other areas
must be coordinated with DOE and Battelle.

Isthe OEPA providing oversight to hazardous waste operations onsite?

Answer: OEPA has historically performed audits/inspections of the CCP hazardous
waste operations at |east twice per year.

What is the schedule for completion of the asbestos and rad decon work?

Answer: The proposal isto be based upon the requirements of the RFP. The
asbestos and rad decon work isin various stages of completion for each building.
The contractor is responsible for remediating and abating any remaining radiation
and asbestos.
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Is there an asbestos survey of the buildings and if so, we need to review it so we can
give ahid.

Answer: No. Historically the asbestos abatement effort has addressed window
glazing, tile, roof material, and pipe insulation. The asbestos work isin various
stages of completion for each building. The contractor is responsible for abating
any remaining asbestos. The proposal isto be based upon the requirements of the
RFP.

Isthere alead inspection of the buildings? If so we need to review it.

Answer: No. Lead issuspected to be in the piping seals and lead anchorsin walls.
Also, lead shielding materials will be dispositioned by the contractor. The lead
remediation work isin various stages of completion for each building. The
contractor is responsible for remediating any remaining lead. The proposal isto be
based upon the requirements of the RFP.



